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TENDER DOCUMENT
(TECHNICAL BID)

Repair & renovation works for TREC-STEP
Incubation Centre Campus - Road repair

Name of work :
Phase 5 — Connect Road Nursery Sheds A
Type.

Value of work Rs.4,57,775/-

Tender Enquiry : TREC-STEP /IMD/2017-18/ROAD-
No. Ph5/013 Dt 04.12.2017

Period of Contract 30 days
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TIRUCHIRAPALLI REGIONAL ENGINEERING COLLEGE-
SCIENCE AND TECHNOLOGY ENTREPRENEURS PARK

(TREC - STEP)

NITT CAMPUS - THUVAKUDI
TIRUCHIRAPPALLI - 620015

Infrastructure Maintenance Department

N

1. Name of work

2. Estimated Cost

3. Earnest Money Deposit

4. Completion Time

5. Cost of Tender Document

6. Last Date & Time for Receipt of

Tenders

7. (a) Date & Time of TenderOpening :

(Technical bid)

(b) Opening of Price bid

8. Maintenance Period
9. Address for submission
Of Tender

TICE INVITING TENDER

Repair & renovation works for TREC-STEP
Incubation Centre Campus — Road repair-
Phase 5 — Connect Road Nursery Sheds A

Type

Rs.4,57,775 /-

Rs.9,160 /-

30 Days

(From the date of commencement of the work which will
be reckoned from the date of handing over of site to the
Contractor)

Rs.150 /-

15.00 Hrs. on 14.12.2017
15.30 Hrs. on 14.12.2017

Only qualified bids on the same day & time

6 (Six Months from the date of actual
completion of the entire work and handing Over
to TREC STEP)

The Executive Director,
TREC-STEP, NITT Campus,
Thuvakudi Tiruchirappalli - 620 015

Tender document contains 22 pages including Price Bid

Name of the Agency
Submitting the tender
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Check list to evaluate the capability of the tenderer qualifying for price bid opening.

Sl.No

Description / Requirement from the
tenderer

Tenderer’s response should be clear, firm,
complete & legible. If necessary, separate
sheet shall be used.

Name & Complete address of the tenderer
with contact details:

Details of Document cost (should be in the
form of DD)

Demand draft No.
Amount Rs.
Bank details:

(Bids without document cost /EMD will be
summarily rejected unless copy of NSIC with
valid registration is attached)

Details of EMD (should be in the form of
DD)

Demand draft No.

Amount Rs.

Bank details:

NSIC Registration No:
Company Name & Address:
Validity :

Product for which registered:

Status of the tenderer:
Proprietorship / Partnership / Private
Limited. / Public Limited

Details of electrical license obtained and
issuing authority

Details of Contract Registration with Govt.
depts. Class and value

Details of PAN

Employees provident fund Registration:

Employees State Insurance Registration:

Goods & Service Tax Registration:

Copy of Income Tax Return for the last 3
years ending 03/2017

Details of similar works executed with
Govt. depts. during last 3 years

Use separate sheet to furnish complete details

Note: Attested copy of relevant certificates for items 20©-8 are to be enclosed.

I/'We hereby certify that the information furnished above and the attached documents as proof of the
information are true and correct to the best of our knowledge.

I/We understand that these details are required to decide our eligibility to participate in the tender
process and opening of our price bid thereon.
I/We also authorize the Executive Director / TREC-STEP or his representative to approach the source of
the certificate to verify our competence, if required, for processing the tender.
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9)

10)

11)

12)

TIRUCHIRAPALLI REGIONAL ENGINEERING COLLEGE-
SCIENCE AND TECHNOLOGY ENTREPRENEURS PARK
(TREC - STEP)

NITT CAMPUS, THUVAKUDY
TIRUCHIRAPPALLI - 15

Infrastructure Maintenance Department

INSTRUCTION TO TENDERERS

The tender value includes cost of all of input materials viz semi dense bituminous concrete,
crushed stone, fly ashl and all other related material required for completion of the work.

Time is the essence of the contract. Being a time bound project, the contractor should make all
efforts to complete the work in time.

Even though the overall completion period is indicated as 30 Days, the work shall be
completed progressively and handed over as per agreed split up schedule ifany.

The tenderers are advised to visit the site and get themselves acquainted with the site
conditions before submitting the offer.

Tender quantity is only approximate and liable for variation without entitling the tenderer to
any compensation, till the total value of contract vary by more than 30% (thirtypercentage).

Quoted rate shall remain valid for a period of 90 days from the date of tender opening for the
release of work order and will be firm throughout the contract period of 90 Days or till
completion of work, once awarded and no cost escalation is allowed on any account.

The item rate offered is for finished item of works and shall provide for the complete cost
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies,
taxes, transport, lay-out, repairs, rectifications, maintenance till handing over, supervision,
labour colonies, establishment, services, roads, revenue expenses, overheads, profits & all
other incidentals etc., complete. Rate quoted shall include all royalties, terminal taxes, GST
and any other taxes leviable under the State or Central Government rules. TREC-STEP will not
entertain any claim whatever in this respect. All the bills should be in Tax Invoices format
bearing GST registration number.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rates quoted shall be deemed to be inclusive of all such
contingencies

The work shall be carried out as per drawings released then and there, BIS/CPWD
specifications, and standard code of practice and as per the instructions of Engineer-in-charge.
The brief description of items of work is given in the bill of quantities. Tenderer has to quote
mw—mmmm—wmuumww led in the Price Bid

For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the
procedure given in CPWD manual.

The contractor has to furnish the security deposit, as per the Clause indicated elsewhere in
this document, if the work is awarded. Further the contractor has to furnish 50 % of security
deposit before signing of agreement and commencement of work. {Refer Clause 47 (lll)}

Since the responsibility for the quality, workmanship and accuracy of any work being carried
out under this contract lies with the contractor, the contractor should ensure that no work is
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13)

14)

15)

16)

17)

18)

19)

20)

21)

22)

23)

24)

25)

26)

27)

28)

done without the presence of contractor’s representative at the work spot, whose strength
depends on the value of contract awarded. The contract should arrange for surveying
construction site at his own cost.

The decision of Engineer-in-charge shall be final and binding on the contractor regarding
clarification of items in this tender schedule.

The works contract to be entered into with the successful tenderer will be governed by the
CPWD Works Manual in force.

The contractor shall strictly adhere to various labour laws inforce.

To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial
Safety nets shall be provided at tenderer’s cost in appropriate level and locations. The working
hand including Supervisors, Engineers should wear the personal protective items and safety
measures such as helmets, safety belts, shoes, etc., before entering into workingplace.

The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled,
Mason, Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. so as to
execute the works simultaneously in all areas of work.

Expertise labour only to be engaged for specialized items of work like laying of ceramic tiles,
marbles, cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural
finishing etc. and work experienced persons shall be engaged for fabrication, water supply,
railway track laying and aligning works, sewerage system work, etc.

The contractor shall follow norms of TREC-STEP security system for movement of men &
materials within the complex.

All the works shall be executed as per the standard specifications as provided in CPWD /BIS.

All the materials to be used in the work and the nature of work shall conform to the respective
CPWD & BIS and National Building Organisation, Standard Specifications forming part of
"DELHI STANDARD SCHEDULE OF RATES" specifications and shall be got approved by the
Engineer-in-charge before actual incorporation in the work.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work.

All safety measures are to be followed during execution of work, particularly during blasting and
only licensed blaster should be engaged for this purpose. Sufficient care shall be taken by the
contractor during excavation to avoid damages to the buried pipe lines, cables and other
infrastructure if any etc. Controlled blasting including muffling can be carried out with prior
permission from safety department. Damages caused if any shall be rectified at contractor’s
risk and cost.

The contractor should extend fullest co-operation with the third party agencies engaged, if any
by TREC-STEP, to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.

Tenderers are requested to furnish the duly filled in E format attached as separate sheet along
with a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any
payment from TREC-STEP, Trichy.

No advance / mobilization advance will be given.

LD / Penalty clause is applicable as per CPWD Works Manual in force.
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29)

30)

31)

32)

33)

34)

35)

36)

37)

38)

39)

40)

41)

42)

43)

44)

TREC-STEP reserves its right to reject a tender due to unsatisfactory past performance in the
execution of a contract awarded against a different Tender.

The tenderer has to ensure payment of Minimum Wages as per Central rules and Minimum
Wages as applicable under law from time to time.

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of
Bonus Act 1965 for the total wages paid

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to
the authorities concerned for the total wages paid / abide by BOCW Act / Coverage in Group
Insurance Scheme / All Risk Policy.

Rate for each item should be quoted in FIGURES and in WORDS. In case of any difference
in the rates quoted in figures and in words, the lower of the two rates will be taken as the
tendered rate. Unit rate quoted shall be the basis for arriving the total value of the tender. The
total amount for every item shall be arrived by multiplying the unit rate with the quantity
indicated for that item. In case of any arithmetic deviation is noticed in the total amount, the
same will be corrected and evaluated by taking unit rate as basis and multiplying with the
quantity indicated.

Tenders received after the due date and time of opening, will not be accepted.

The contractor’s responsibility under this contract shall commence from the date of receipt of
the LOI by the tenderer. The scheduled period of completion for this work is as mentioned in
page No. 01, and the Contractor will have to plan his work accordingly.

Generally, the maintenance period for any work under TREC-STEP will be SIX (6) MONTHS
from the date of completion.

All the documents shall be duly signed with seal in all pages and placed in a common sealed
cover duly superscripting the Name of Work, Tender reference & Date of opening and
submitted.

Tenderer should furnish the RATE in the enclosed tender “Price Bid” and shall be duly signed
with seal in all pages and placed in a separate sealed cover duly superscripting the cover
“PRICE BID".

The Demand Draft towards Document cost & EMD along with complete tender document
consisting Technical qualification details but excluding price bid shall be placed in a separate
cover duly superscripting the cover “Technical Bid”. Tender without EMD or document cost will
be rejected.

Totally there will be 2 Separate sealed covers. One cover containing Document cost, EMD
and the tender documents containing Technical Qualifications and the other containing the
“Price Bid” both the contents duly signed with seal in all pages.

Both the above 2 Covers shall be placed in a Common Sealed Cover and submitted before the
said due date as given above superscripting the tender No. & Date and Due Date.

Any deviation to this tender terms & condition and schedules of this tender will cause total
rejection of the offer submitted

Incomplete offers will become liable for rejection.

Tender addressedto THE EXECUTIVE DIRECTOR, TREC-STEP, NITT Campus,
Thuvakudi Tiruchirappalli-620 015 will be received up t015.00 Hrs at the Admin office as perthe
schedule of tender notice and will be opened at 15.30 Hrs in the presence of those who may
choose to attend the tender opening.
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45)

46)

c)

d)

47.

48.

Tender submitted by post should be sent superscripting “Register Post with
Acknowledgement Due”. These should be posted with due allowance for any postal delay.
Tender received after due date and time of opening tenders, will be rejected and TREC-STEP,
Trichy will not be responsible for any postal delay.

Earnest Money Deposit:

Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to
execute the work after it is awarded to him. Shall also be furnished in the form of Pay Order
or Demand Draft in favour of The Executive Director, TREC-STEP Tiruchirappalli. EMD in any

other form will not be accepted. The rate of earnest money deposit shall be asunder:

Works costing upto Rs. 1 lakh 1%
Works costing more than Rs.1 lakh 2% of the estimated cost put to tender

EMD by the Tenderer will be forfeited if,

After opening the tender, the tenderer revokes his tender within the validity period orincreases
his earlier quoted rates.

The tenderer does not commence the work within the period as per LOI / Contract. In case the
LOI / contract is silent in this regard then within 15 days after award of contract.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
acceptance of award of work by the successful tenderer.

EMD shall not carry any interest.

Security Deposit

Security Deposit should be collected from the successful tenderer. The rate of Security
Deposit will be as below:

Up to Rs. 10 lakhs -10%
Above Rs.10 lakhs up to Rs.50 lakhs-Rs.1 lakh+7.5%0f the amount exceeding Rs. 10 lakhs.
Above Rs. 50 lakhs -Rs.4 lakhs + 5% of the amount exceeding Rs. 50 lakhs.

The security Deposit should be collected before start of the work from the contractor.

Only pay order or Demand Draft in favour of The Executive Director, TREC-STEP,
Tiruchirappalli is accepted towards Security Deposit.

Security deposit can also be recovered at the rate of 10% from the running bills. However
in such cases at least 50% of the Security Deposit should be deposited before start of the
work and the balance 50% may be recovered from the running bills.

EMD of the successful tenderer shall be converted and adjusted against the security
deposit.

The security deposit shall not carry any interest.

Unless the contractor whose tender is accepted signs the Contract Agreements and makes the
necessary security deposit specified in Para 47 above within Seven days of the date of the
order directing him to do so, the amount of Earnest Money Deposit already deposited by him will
be forfeited and acceptance of his tender withdrawn.

TREC-STEP will not be bound by any power of attorney granted by the tenderer or by changes
in the composition of firm made subsequent to the execution of the contract. They may however
recognize such power of attorney and changes after obtaining proper legal advice, the cost of
which will be chargeable to the contract concerned.
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49. If the tenderer deliberately gives wrong information in his tender or creates conditions favorable
for the acceptance of his tender, TREC-STEP reserves the right to reject such tender at any
stage.

50. The expenses for completing and stamping the agreement shall be paid by the contractor.

51.  Tenderers shall not increase their quoted rate in case TREC-STEP, negotiates for reduction of
rate. Such negotiation shall not amount to cancellation or withdrawal of the original offer and the
rate originally quoted shall be binding on the tenderers for a period of three months from the date
of opening of tenders.

52. Canvassing in any form in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable torejection

53. Al entries in the tender documents should be in one ink. Erasers and over writings are not
permitted. All cancellations and insertions should be duly attested by the tenderer concerned.

54. TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose
in the tender documents and also sign each and every page of Tender Documents including the
drawings attached there to, before submitting their tender.

55.  Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders which
are incomplete or otherwise considered defective and tenders not in accordance with the tender
conditions laid down by the Accepting Officer are liable to be rejected.

56.  Tenders not submitted on the prescribed form are liable to be rejected.

57.  This tender notice shall be deemed to form an integral part of the contract to be entered into for
this work.

58.  The tenderers are advised to go through the condition stipulated in Tender document & code of
conduct for Safety of Contract Labourer in details. Any violation thereof will invite punitive action
being taken against them. While quoting the rate all the above factors are to be taken into account.

59.  Agency registered with NSIC is exempted from payment of tender document cost & Earnest
Money Deposit but required to attach the attested copy of registration indicating the company
name, address, registration number, validity & product for which registered in the technical bid,.
Any deviation in the certificate on product or validity or name of the company tendering, will attract
rejection resulting non-opening of respective price bid.

60. Compensation for Delay:

If the contractor fails to maintain the required progress or to complete the work and clear the site
on or before the contracted or extended period of completion, he shall, without prejudice to any
other right or remedy of the TREC-STEP on account of such breach, pay as agreed compensation
an amount calculated as stipulated below or such smaller amount as may be fixed by the TREC-
STEP on the contract value of the work for every week that the progress remains below or that the
work remains incomplete. This will also apply to items or group of items for which separate period
of completion has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as
ordered and the compensation for delay is by way of recovery at 1 percent of contract value per
week of delay provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the contract value or of the contract value of the item or
group of items of work for which a separate period of completion is given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the TREC-STEP.
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62.

61.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or failure to execute the same whether arising during the progress of the
work or after the completion or abandonment thereof shall be referred to the sole arbitration of
the Executive Director of TREC-STEP and if Executive Director is unable or unwilling to act, to
the sole arbitration of some other person appointed by the Executive Director, willing to act as
such arbitrator. The cases referred to arbitration shall be other than those for which the decision
of the Estate Officer / Engineer-in- charge is expressed in the contract to be final and conclusive.
There will be no objection if the arbitrator so appointed is an employee of TREC-STEP and that
he had to deal with the matters to which the contract relates and that in the course of his duties
as such he had expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office or
being unable to act for any reason, Executive Director as aforesaid at the time of such transfer,
vacation of office or inability to act, shall appoint another person to act as arbitrator in accordance
with the terms of the contract. Such person shall be entitled to proceed with the reference from
the stage at which it was left by his predecessor. Subject as aforesaid the provision of the
Arbitration & Reconciliation Act, 1996 or any statutory modification or re-enactment thereof and
the rules made there under and for the time being in force shall apply to the arbitration
proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes
to be referred to arbitration under this clause together with the amount or amounts claimed in
respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making
and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration
proceedings and no payment due or payable, to the Contractor shall be withheld on account of
such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to
both the Parties fixing the date of first hearings. The arbitrator shall give a separate award in
respect of each dispute or difference referred to him. The venue of arbitration shall be such place
as may be fixed by the Arbitrator in his sole discretion. The award of the arbitrator shall be final,
conclusive and binding on all parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a Govt.
Department or between two public sector enterprises the above stipulations shall not apply or its
amendments for arbitration shall be applicable.

Force Majeure clause: If at any time during the continuance of this contract the performance
in whole or in part by either party of any obligations under this contract shall be prevented or
delayed by reason, of any war, hostilities, acts of the public enemy, civil commotion, sabotage,
fires, explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as
events) then provided notice of happening of any such events is given by either party to other
within twenty one days from the date of occurrence thereof neither party shall reason of such
events be entitled to terminate this contract nor shall either party have any such non-performance
and delay is resumed as soon as practicable after such events has come to an end or ceased to
exist. If the performance in whole or part of any obligation under this contract is prevented or
delayed by reason or any such event claims for extension of time shall be granted for period
considered reasonable by TREC-STEP subject to prompt notification by the tenderer to TREC-
STEP of the particulars of the events and supply to the TREC-STEP if required of any
supporting evidence. Any waiver of time in respect of partial installment shall not be deemed to
be a waiver of time in respect of remaining deliveries.
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The correspondence exchanged against the tender from both tenderer and TREC-STEP through
email are considered as valid document legally though it is not signed. It is treated as valid
confirmations made on behalf of the respective company and very much comes under the legal
ambit of the business transaction and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both
the parties. This applies to the extent only in such cases where deadline time for transaction is not
specifically declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall
be construed as the official time and date of release of LOI. In as much as this date is within the
last date of validity given by the tenderer the LOI is said to have been issued within the validity
period and shall be bidding on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether they have
been black-listed / kept on hold for a specified period / given Business holiday for a specified period
by any Public sector undertaking or Government departments. The reasons for such action with
details and the current status of such hold shall be clearly furnished to TREC-STEP. If no such
details are mentioned in the offer then it will be construed that the subject tenderer is not under any
such hold. But at a later date if it comes to the notice of TREC-STEP about any such hold under
enforcement on the subject tenderer, TREC-STEP will have every right to reject the offer of such
vendors at any point of time and also under any stage of the finalisation of the subject tender
irrespective of the status of the subject tenderer in that tender. Such tenderers will not be permitted
to participate in the further tender proceedings and will be communicated suitably. They will not be
also considered for any ongoing tenders even if participated till the hold is officially lifted and
confirmed in writing.
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10.

11.

12.

13.

14.

ENERAL CONDITIONS OF CONTRACT

No night work will be permitted without the written permission of the Engineer — in —charge.

Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached
hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of
CPWD Works Manual.

Permission for erection of temporary work sheds etc., at site will have to be obtained from
TREC-STEP in writing in advance.

The works contract to be entered into with the successful tenderer will be governed by the
CPWD works Manual 2012 or the latest in force.

The successful tenderer / Contractor shall observe all safety regulations and take necessary
safety precaution as called for and Safety Precautions enclosed herewith.

In all matters of dispute, the decision of the Executive Director, TREC-STEP, Tiruchirappalli -
620 015. Shall be final and binding on the tenderer /contractor.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rate quoted shall be deemed to be inclusive of all such
contingencies.

All the materials to be used in the work and nature of work shall conform to respective CPWD,
BIS and National Buildings Organisation Standard Specifications and shall be got approved by
the Engineer — in — charge before actual incorporation in the work.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in thework

Engineer in charge / Civil or his duly authorized representative shall have all reasonable times
access to Contractor’s premises of work and shall have the power at all the reasonable times to
inspect and test any portion of the work or examine the materials and workmanship of the
structures during their manufacture and test. The contractor shall give due notice in writing to
the Inspecting Engineer of TREC-STEP when the materials supplied to be incorporated in the
work are ready for Inspection and test. No material shall be incorporated in the work until the
inspecting Engineer certified in writing that such materials have been inspected and approved
by him or else the rejected material should be removed from site immediately.

The Contractor shall closely scrutinize all the drawings issued in connection with the work by
this organization and bring to the notice of the Engineer-in-charge if any discrepancies,
omissions in the drawings before undertaking the actual work pertaining thereto.

The contractor should submit in advance every fortnight a detailed programme of work to be
undertaken from time to time strictly in conformities with the “Time and Progress Chart”
covering the entire constructed work and reschedule them wherever necessary during the
progress of the work so as to achieve the target set.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.

The contractor should remove all the debris periodically.
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING
EXECUTION

The following safety measures should be strictly adhered to, during execution of works at sites.

—_

Providing the working platform with toe board and handrail for continuous working at heights.

2. Providing safety belt and life line at all times for men working atheights.

3. Providing dust or fume respirator in places where dust and fume concentration exists.

4. Providing goggles and welding screens.

5. Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

6. Providing rubber gloves for working on electrical works.

7. Ensuring proper lashing of the components while being transported in vehicles.

8. The vehicles must have side supports or have body to support the materialsconveyed.

9. The materials should not be allowed to extend or overflow the sides of the vehicles.

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.

11. Driver of the vehicle must possess license.

12. Vehicle must not be overloaded prescribed limits.

13. Red flags and lights for parts projecting from the body of vehicle must be provided.

14. The speed restrictions within the Institute must be strictly adhered to.

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should
never be rolled as Roller for conveying.

16. Cylinders should not be used without regulators.

17. All excavations must be barricaded and red lamps must be provided.

18. All electrical connections must be properly earthed.

19. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety
nets at appropriate level to safeguard the persons working at high level particularly in roofing
etc.,

20. All personal protective equipment conform with standard specification and Contractor

including their sub-contractors, agents and labour engaged on the work are required to
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent
violations of safety regulations will not be entrusted with further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

. VEHICLE

1.

Vehicles carrying material should have proper registration documents and must be
produced on demand by our Security Staff.

The light on right side, i.e., over the driver’s cabin shall be in working condition.

Both the head lights as well as park lamps must be in working conditions.

Il. MOVEMENT OF VEHICLE

1.

10.

The vehicle should not travel at more than 20 km.ph in our premises.

The Driver of the vehicle must possess heavy duty license and produce on demand by
the Security Staff.

Vehicles carrying inflammable liquids in the tank containers should have grounding chain
or the tank should be coated with insulating material also to avoid StaticElectricity.

In road junctions, speed breakers and railway crossing, the speed should be lowered and
vehicle should proceed cautiously.

The driving should ‘KEEP TO THE LEFT’ at all places.

The vehicle should not be parked in road which could obstruct the vehicular traffic.

No person other than driver should be allowed to sit or stand on the prime mover or
trailer.

The vehicle should pass only through the approved routes. Short cuts should be
forbidden.

There must be a safe distance behind another moving truck.

The driver should avoid making quick starts, jerky stops or quick turns at excessive
speed.
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS
LABOUR LAWS BY THE CONTRACTORS FOR TREC-STEP

1.

The Contractor shall not employ in connection with the work any person who has not
completed 18 years of age.

The Contractor shall in respect of labour employed by him either directly or through
subcontractors, comply with or cause to be complied with the following statutory
provisions and rules and in regard to all matters provided therein.

The Contract Labour (Regulation & Abolition) Act 1970

The Minimum Wages Act 1948 and related Central Rules.

The Payment of Wages Act 1936 and related Central Rules.

The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.

The Employees State Insurance Act 1948.

) The Workmen Compensation Act 1923.

9) The Industrial Disputes Act 1947.

h) The payment of bonus act 1965

And any other law or modifications to the above or to the Rules made thereunder from
time to time.

LooTe

—

The Contractor employing 20 or more workmen is required to obtain license from the
authorities (The Deputy Chief Inspector of Factories / Assistant Commissioner of Labour
as the case may be). The license shall be amended and / or renewed wherever, there is
an increase in the workmen employed by him or in the event of contract being extended
or renewed. The Contractor shall inform the license number to the TREC-STEP
Management before taking up the work.

The Contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by TREC-STEP authorities for the purpose of fulfilling their obligations
as Principal Employer and shall render all necessary assistance for the same.

WAGES

5.

10.

The Contractor shall pay wages to the workmen employed by him at the rate which shall
not be less than the minimum wages applicable under Law from time totime.

The Contractor shall fix wage periods in respect of which wages shall be payable. No
wage period shall exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 7" day of the following month.

All Payment of wages shall be made on working days at the work site and during the
working time and on date notified in advance. In case the work is completed before the
expiry of the wage period final payment shall be made within 48 hours of the last working
day.

Where the employment of any worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from the
day on which his employment is terminated.

Wages due to every worker shall be paid to him direct or to the person authorized by him
in this behalf. All wages shall be paid in current coin or currency inboth.
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BEGISTERS & RECORDS: -

11. The Contractor shall maintain all registers and records in the proper manner and as
required by the regulations of the various authorities concerned and indemnify the
Employer from the consequences due to any inaccurate or faulty documentation on the
part of the Contractor.

POST TECHNICAL AUDIT OF WORK AND BILLS::

12. TREC-STEP reserves the right to carry out the post-payment Audit and technical
examination of the work and final bill including all supporting vouchers, abstracts etc., and
enforce recovery of any sum becoming due as a result thereof in the manner provided in
the presiding sub-paragraphs. Such recovery shall be enforced any time even after
passing the final bill.

SUBMISSION OF BILLS BY CONTRACTOR: -

13. The Contractor at the end of each month shall submit a bill in triplicate, if required,
detailing the various items of work done during the month supported by the requisitions
issued from time to time. The Contractor shall, once in every month, submit to the EO /
EMD separately details of his claims for the work done by him up to and including the
previous month which are not covered by his contract agreement in any of the following
respects:

a) Deviation from the items provided in the contract documents.
b) Extra items / new items of work.

c) Items in-respect of which rates have not been settled. He should in addition furnish a
clear certificate to the effect that the claims submitted by him as aforesaid cover all his
claims and that no further claims shall be raised by him in respect of the work done upto
and including the period under report.

PAYMENT OF BILLS:-

14. All payments to be made to the Contractor, under this contract shall be by NEFT or RTGS
or Cheque within a reasonable time, after the certification of bills by the execution
department.

RECOVERY FROM CONTRACTOR:-

15. Whenever under the contract, any sum of money, shall be recoverable from or payable by
the Contractors, the same may be deducted from or any sum then due or which at any
time thereafter may become due to Contractor under the contract or under any other
contract with TREC-STEP or from his Security Deposit or he shall pay the claim on
demand.

CANCELLATION OF CONTRACT FOR CORRUPT ACTS:-

16. TREC-STEP, whose decision shall be final and conclusive, shall without prejudice to any
other right or remedy which shall have accrued shall accrue thereafter to TREC-STEP
cancel the contract in any of the following cases and the Contractor shall be liable to
make payment to TREC-STEP for any loss or damage resulting from any such
cancellation to the same extent as provided in the case of cancellation for default,

If the Contractor shall:-

a) Offer or give or agree to give to any person in TREC-STEP service any gift or
consideration of any kind, as an inducement or reward for doing or for bearing to do or for
having done or
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for borne to do any act, in relation to the obtaining or execution of this or any other
contract for TREC-STEP service,
OR

Enter in to a contract with TREC-STEP in connection with which commission has been
paid or agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing
to TREC-STEP.

OR

Obtain a contract with TREC-STEP as a result of ring tendering or by non-bonafide
methods of competitive tendering, without first disclosing the fact in writing to TREC-
STEP.

CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT OF TRANSFER OR

17.

TREC-STEP, without prejudice to any other right or remedy which shall have accrued or
shall accrue thereafter to TREC-STEP shall cancel the contract in any of the following
cases:

If the Contractor,

(@)

Being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt
or have a receiving order for administration of his estate, made against him or shall take
any proceedings for liquidation or composition under any bankruptcy Act or assignment of
his effects of composition or arrangement for the benefit of his creditors or purport to do
so, or if any application made under any

Bankruptcy Act for the time being in force for the sequestration of his estate or if a trust
deed be granted by him on behalf of his creditors
OR

Being a Company, shall pass a resolution or the Court shall make an order for the
liquidation of its affairs, or a receiver or Manager on-behalf of the debenture holders shall
be appointed or circumstances shall arise which entitle the Court or debenture holders to
appoint a receiver or Manager,

OR
Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the
work without the prior written approval of the TREC-STEP.

Whenever TREC-STEP exercise the authority to cancel the contract under this
conditions, TREC-STEP may have the work done by any means at the Contractor's risks
and expenses provided always that in the event of the cost of the work so done (as
certified by Engineer in charge which is final and conclusive) being less than the contract
cost, the advantage shall accrue to the TREC-STEP and if the cost exceeds the money
due to Contractor under the contract, the Contractor shall either pay the excess amount
ordered by Estate Maintenance Dept. or the same shall be recovered from the Contractor
by other means.

In case the TREC-STEP carries-out the work under the provisions of this condition the
cost to be taken into account in determining the excess cost to be charged to the
Contractor under this condition shall consist of the cost of the materials, hire charges of
tools and plants and/or labour provided by the TREC-STEP with an addition of such
percentage to cover superintendence and establishment charges as may be decided by
Estate Maintenance Dept., whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OF FULL FOR CONTRACATOR'S DEFAULT:

18.

(a)

If the Contractor:

makes default in carrying out the work as directed and continues in that state after a
reasonable notice from Engineer in charge or his authorised representative
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19.

20.

21.

22.

23.

24,

(b) fails to comply with any of the Terms and Conditions of the contract or after reasonable

(c)

notice in writing with orders properly issued thereunder

TREC-STEP, may without prejudice to any other right or remedy which shall have
accrued or shall accrue thereafter to TREC-STEP, CANCEL the contract as whole or in
part thereof or only such work order or items of work in default from the contract.
Whenever TREC-STEP exercise the authority to cancel the contract as whole or part
under this condition TREC-STEP may complete the work at the contractor's risk and cost
(as certified by Engineer in charge, which is final and conclusive) being less than the
contract cost, the advantage shall accrue to the TREC-STEP. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the
excess amount ordered by Estate Maintenance Dept. or the same shall be recovered
from the Contractor by other means. In case the TREC-STEP carries out the work or any
part thereof under the provisions of the conditions the cost to be taken into account in
determining the excess cost to be charged to the Contractor under this condition shall
consist of the cost of the materials, hire charges of tools and plant and/or labour provided
by the TREC-STEP with an addition of such percentage to cover the superintendence
and establishment charges as may be decided by the Engineer in charge, whose decision
shall be final and conclusive.

JERMINATION OF CONTRACT ON DEATH OF CONTRACTOR, ;-

Without prejudice to any of the rights or remedies under this contract, if the Contractor
dies, or if the firm is dissolved or the company is liquidated, TREC-STEP shall have the
option of terminating the contract without compensation to the Contractor.

SPECIAL POWER TO TERMINATION:-

If at any time after the award of contract, TREC-STEP shall for any reason whatsoever
not require whole or any part of the work to be carried out the Engineer in charge shall
give notice in writing of the fact to the Contractor who shall have no claim to any payment
of compensation or otherwise howsoever on account of any profit or advantage which he
might have derived from the execution of the work in full but which he did not derive in
consequence of the fore-closing of the work.

LABOUR::

The Contractor shall remain liable for the payment of all wages or other moneys to his
work-people or employees under the payment of Wages Act 1936, Employees Liability
Act. 1938, Workmen's Compensation Act 1923 or any other Act or enactment, relating
thereto and rules framed, thereunder from time to time.

PRECAUTIONS AGAINST RISK:-

The Contractor shall be responsible for providing at his own expense for all precautions to
prevent loss or damage from any and all risks and to minimize the amount of any such
loss or damage and for the necessary steps to be taken for the saidpurpose.

Rate for additional it bstituted item:

This will be as per the rate analysis based on the market rate for material and labour
prevailing at the time of execution at place of work as ascertained by Engineer in charge
raised to the overall tender percentage at which the work was awarded to cover
overheads / establishment/ profit.

Corrigendum / Amendment:

It is tenderer’s responsibility to watch for any corrigendum or amendment till the opening
of a particular tender that will be posted only at TREC-STEP web site.
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TIRUCHIRAPALLI REGIONAL ENGINEERING COLLEGE-
SCIENCE AND TECHNOLOGY ENTREPRENEURS PARK
(TREC - STEP)

NITT CAMPUS THUVAKUDI
TIRUCHIRAPPALLI - 620015

Web: www.trecstep.com Phone: 0431 —250 3830
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PRICE BID

Name of work : Repair & renovation works for TREC-STEP Incubation
Centre campus-Road repair — Phase5 — Connect
Road Nursery Sheds A Type.

Value of work : Rs.4,57,775 /-

Tender  EnquiryNo. : TREC-STEP /IMD/2017-18/ROAD-Ph5/013 Dt
04.12.2017

Period of Contract : 30 days
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SCHEDULE ‘A’
LIST OF WORKS AND PRICES

NAME OF WORK:

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only
approximate. They are given as a guide for the purpose of tendering only and are liable to
variation and alteration of the Competent Authority. The work under each item as executed shall
be measured and priced at the corresponding rate quoted by the contractor in the BILL OF
QUANTITIES

SILNo.  Description of work / supplied Total amount of work Period of contract
(in figures and words)
Rs. Ps.
1. Repair & renovation works
for TREC-STEP Incubation 30 Days

centre campus - Road
repair Phase 5 —
Connect Road
Nursery Sheds A Type

BILL OF QUANTITIE

SI. No. Approx. Qity. Description of TNBP Rate (Both in Unit Amount
work No. fig & Words Rs. Ps.

AS PER SEPARATE SHEETS ATTACHED CONTAINING 2 PAGES

FROM PAGE No. 20 TO 21
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BILL OF QUANTITIES
Name of Work: Repair & renovation works for TREC-STEP Incubation Centre Campus
Road Repair Phase 5 — Connect Road Nursery Sheds A Type.

Tender Ref : TREC-STEP /IMD/2017-18/ROAD-Ph5/013 Dt 04.12.2017

Abstract of Estimate For ltem wise Price Quote

State Division

Branch Sub-Division

Name of Work : TREC - STEP Road repair work Phase 2

ITEM No CODE SUB-HEADS AND ITEM OF WORK QUANT RATE UNIT AMOUNT
ITY (Rs) (Rs)

1 2.38 Filling with available fly ash and earth 50 cum

(excluding rock) in trenches or
embankment in layers (each layer
should not exceed 15 cm), with
intermediate layer of compacted earth
(Soil density of 98%) after every four
layers of compacted depth of fly ash,
sides & top layer of filling shall be done
with earth having total minimum
compacted thickness 30 cm or as
decided by Engineer -in-charge,
including compacting each layer by
roling/ ramming and watering, all
complete as per drawing and direction
of Engineer -in -charge.

2 16.3 Supplying and stacking at site.
2.1 16.3.9 Good earth 50 cum
3 16.31 Providing and applying tack coat using

bitumen emulsion conforming to IS:
8887, using emulsion  pressure
distributer including preparing the
surface & cleaning with
mechanical broom.

3.1 16.31.2 | With medium setting bitumen emulsion

3.1.1 16.31.2 | On bituminous surface @ 0.25kg/sgqm 600 sgm
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16.56

Providing and laying semi- dense
Bituminous concrete using crushed
stone aggregates of specified grading,
premixed with bituminous binder and
filler, transporting the hot mix to work
site by tippers, laying with paver finisher
equiped with electronic sensor to the
required grade, level and alignment and
rolling with smooth wheeled, vibratory
and tandem rollers to achieve the
desired compaction and density as per
specification, complete and as per
directions of Engineer-in-Charge.

4.1

16.56.2

25 mm compacted thickness with
bitumen of grade VG-30 @ 5%
(percentage by weight of total mix) and
lime filler @ 2% (percentage by weight
of Aggregate) prepared in Drum Type
Hot Mix Plant of 60-90 TPH capacity.

600

sgm

16.79

Providing, laying, spreading and
compacting

graded stone aggregate (size range 53
mm  to 0.075 mm ) to wet mix
macadam (WMM) specification
including premixing the material with
water at OMC in for all leads & lifts,
laying in uniform layers with mechanical
paver finisher in sub- base / base
course on well prepared surface and
compacting with vibratory roller of 8 to
10 tonne capacity to achieve the
desired density, complete as per
specifications and directions of
Engineer-in-Charge.

80

cum.

16.77

Scarifying the existing bituminous road
surface to a depth of 50 mm and
disposal of scarified material within all
lifts and lead upto 1km (by mecha-nical
means).

600

sgm

Total -

GST@12% -

Total rates inclusive of GST
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Contract AQreeMENT NO.. ... e it

TENDER
To

The Executive Director,
TREC-STEP
TIRUCHIRAPPALLI -620 015.

| / We hereby offer to carry out the work of

I / We hereby carefully perused the following documents connected with the above noted work
and agree to abide by the same.

1.Specifications (General & Particular )
2.Drawings

3.Schedule ‘A’,

4 Bill of Quantities

5.CPWD works Manual in force.

| / We forward herewith the sum of Rs.........c.ooiiiiiii as Earnest
Money, which shall be refunded should this tender be rejected. | / We further agree to deposit
such sum which along with the sum of Rs.................ooiini. mentioned above shall make up

50% of the fully Security Deposit for this work as provided for under conditions of the TREC-STEP
General Conditions of Contract.

| / We further agree to execute all the work referred to in the said documents upon the
terms & conditions contained or referred therein and as detailed in Schedule ‘A’ and Bill of

Quantities thereto and to carry out such deviations as may be ordered, vide conditions of the
TREC-STEP upto a maximum of 30% of the tendered amount of

| / We further agree to refer all disputes, as required to the sole arbitration of an Officer, to
be appointed by the Executive Director, TREC-STEP., in his sole discretion whose decision shall
be final and binding.

WITNESS Signature of the Contractor

Date:

CONTRACTOR 22 ACCEPTING OFFICER



